ТЕХНИЧЕСКОЕ ЗАДАНИЕ

Часть I. Проведение оценки стоимости основных средств филиалов ПАО «Энел Россия» для целей страхования

1.	Цель проведения работ:
Целью оценки является определение для целей страхования полной стоимости восстановления/замещения (CRN/COR[footnoteRef:1]) основных средств филиалов ПАО «Энел Россия» по состоянию на «15» июля 2016 г. [1: 
] 


Термины и определения, используемые в рамках настоящей оценки, приведены в разделе 7 настоящего Задания.

2.	Объекты оценки:
Объектами оценки являются собственные основные средства Заказчика
Информация об основных средствах предоставляется Исполнителю в разрезе групп основных средств:
1. здания и сооружения;
1. машины и оборудование;
1. транспортные средства;
1. прочие основные средства.

3.	Предполагаемое использование результатов и связанные с этим ограничения
Результаты оценки полной стоимости восстановления/замещения предназначены для целей страхования и должны приниматься в том числе международным страховым рынком, что подтверждается отказом международных страховщиков, имеющих рейтинг финансовой надежности не ниже А- по шкале S&P (или аналогичный), от применения оговорки о недостраховании (Average clause).

	Термины и определения

Полная стоимость восстановления (CRN) - величина денежных средств, необходимая для единовременного восстановления основного средства (или его точного подобия) с учетом текущих рыночных цен на материалы, рабочую силу, производственное оборудование, при современном уровне накладных расходов, прибыли субподрядчиков, и иных вознаграждений, но без учета оплаты сверхурочной работы, премий и надбавок за материалы или оборудование.








Перевести на рус!
The sequential slowdown in the economic decline was taking place in the first half-year of the year 2016. If the decline of the GDP totaled -1,2 % compared to the corresponding period of the previous year in the I quarter, then it totaled -0,6 per-cent in the II quarter, according to the valuation of Russia’s Ministry of Economic Development. The increment of the GDP’s decrease had been dwindling from -0,8 % in April, to -0,6 % in May and to -0,5 % in June. Thereby the deseasonalized decline of the GDP practically halted (it totaled -0,2 % in April , -0,1 % - in May, 0 % - in June).          
The fundamental influence upon the decline of the economic slowdown in the I quarter was exerted by the industrial production, transport, the agriculture economy. The negative influence is still exerted by the construction and a retail trade. The GDP’s decline over the first half-year totaled -0,9 % compared to the corresponding period of the previous year    according to the valuation of Russia’s  Economic Development Ministry. The statistics over June on the industrial production bears witness to a certain situation’s improvement: a deseasonalized index, which is calculated by Russia’s Ministry of Economic Development, increased by 0,3 %, m/m (-0,2 % m/m in May).   



















[bookmark: _GoBack]Technical Specification
Part I. Evaluating cost of the essential assets of branches of PJSC “Enel Russia”  for the purposes of the insurance. 
1.   Work purpose:
           The purpose of the assessment is to determinate the total value insurance of the property recovery/replacement (CRN/COR), essential assets of the branches of PJSC “Enel Russia” as at "15th" of July, 2016.
The terms and definitions are used within the evaluation and provided in the section 7 of the  actual field assignments.
2.       Assessment objects:
The Objects of the assessment are own essential assets of the Customer.
Information on the essential assets is provided to the Contractor by cross-section groups of the essential assets:
- buildings and constructions;
- machines and equipment;
- vehicles;
- other essential assets. 

1. Intended use of results and subsequent restrictions
The Results of the all-in cost assessment recovery/replacement are intended for the purposes of the insurance and shall be accepted including the international insurance market as confirmed by refusal of the international insurance carriers with rated financial reliability not lower than  “A“ by S&P scale (or similar), from an application of the clause about underinsurance (Average clause).

Terms and definitions
Total   recovery cost (CRN) – amount of the funds required for one-time recovery of the essential asset (or an accurate similarity itself) taking into account the current market prices of materials, a labor, a production equipment, at present overhead levels, a profit of subcontractors, and other remunerations, but excluding overtime payments, supplements and allowances for materials or the equipment.






Последовательное замедление в спаде экономической активности происходило в первой половине 2016 года. Если снижение ВВП составляло -1,2% по сравнению с соответствующим периодом предыдущего года в I квартале, то последовательено это составило - 0,6 процента во II квартале, согласно оценке Министерства Экономического развития России. Темпы падения ВВП приравнивались  - 0,8% в апреле к - 0,6% в мае и к - 0,5% в июне. Таким образом, сезонное снижение ВВП практически остановилось (это составило-0,2% в апреле, 0,1% - в мае, 0% - в июне).

Фундаментальное влияние на снижение экономического спада в первом квартале было оказано промышленным производством, транспортом, экономикой сельского хозяйства. Отрицательное влияние все еще оказано строительством и розничной торговлей. Снижение ВВП по первому кварталу составило - 0,9% по сравнению с соответствующим периодом предыдущего года согласно оценке Министерства Экономического развития России. Статистика за июнь на промышленном производстве является свидетелем улучшения определенной ситуации: сезонный индекс, который вычислен Министерством Экономического развития России, увеличился на 0,3% (-0,2% в мае).

